


**THERESA AXFORD**  
Superintendent of Schools



**Members of the Board**

District # 1  
**BOBBY HIGHSMITH**

District # 2  
**ANDY GRIFFITHS**  
Vice-Chairman

District # 3  
**MINDY CONN**

District #4  
**JOHN DICK**  
Chairman

District # 5  
**DR. SUE WOLTANSKI**

**Bid No: ITB 2022005**

**Name of Bid: Limited Concrete Spalling Repair Project – Phase 2**

**Post Date: 3/3/2022**

**Notice Post Time: 10:15 a.m.**

**Q&A Response No: 2**

Q1. What change orders were approved for last year's phase 1 spalling repair project?

A1. Change Order #1 - \$8,282.20

Q2. What was the total contract value (inclusive of all change orders) for last year's phase 1 spalling repair project?

A2. \$167,564.20

Q3. Does the MCSD have a pre-approved Electrician familiar with this building?

A3. No

Q4. Does the MCSD have a pre-approved Plumber familiar with this building?

A4. No

Q5. Does the MCSD have a pre-approved AC Tech familiar with this building?

A5. No